

SHEET NAME

2 CAD PLAN


3-4 DESIGN BOARDS

5... BID LETTER AND PROPOSALS



Interior Spaces Perfected Especially For:

THE CASEY, POOL AND CABANA APRIL, 27TH 2021





SPIRE DESIGN & CONSTRUCTION

501 S. LIPAN ST.

DENVER CO, 80223

303-482-3100

Copyright 2019 SPIRE Design Studio, LLC. Presentation Documents are protected under federal copyright. Unauthorized reproduction, replication, or construction is strictly prohibited without written authorization and final studio approval.

NOT FOR CONSTRUCTION - FOR BIDDING ONLY

| REVIEW'D BY | | |
|-------------|------|--|
| | | |
| | | |
| | | |
| | | |
| R# | SIGN | |

REVISIONS

| 9/24/20 | |
|---------|-------------------------------|
| 11/5/20 | |
| 3/29/21 | |
| 4/27/21 | |
| DATE | REV. |
| | 11/5/20 3/29/21 4/27/21 |

THE CASEY POOL

2100 DELGANY STREET DENVER, CO 80202

Prawn by:

FIELD


4.27.21

Sheet

1



THE CASEY, POOL AND CABANA - DESIGN BOARD



THE CASEY - GAMING LOUNGE/CABANA - DESIGN BOARD

AREA RUG (AS SHOWN)



DIMENSIONAL ART

THE CASEY POOL AND CABANA WINDSOR 4/27/2021

SPIRE
DesignStudio







501 S. LIPAN ST DENVER, CO 80223



P: (303) 482-3100 F: (303) 482-3101



www.spiredesignstudio.com

Samantha Fowler Christopher Dulin Windsor Communities 2100 Delgany Street Denver, CO 80202

Samantha & Chris,

We are pleased to present a proposal for the Design and Construction at The Casey Apartments Pool project.

SPIRE Design and Construction understands the essence of well-constructed buildings. We strive to meet your renovation and new construction needs through innovative solutions. We are committed to honest, all-encompassing design, construction, and flooring services that will inspire on all levels.

Our goal is to create lasting impressions by developing strong relations with our clients through customer satisfaction, communication, and by exceeding your expectations throughout the entire renovation process.

Based on meetings with you and your team we have put together a complete scope of work with a detailed proposal for your review. Client is responsible for removal of old furniture prior to delivery of new furniture installation.

Pool Deck, Exterior Cabana Lounge & Interior TV/WiFi Lounge

Design: \$129,943.47 Construction: \$18,293.00

TOTAL: \$148,236.47

Upon your approval to proceed we can arrange a pre-construction meeting with your entire team. At SPIRE, we believe that communication is key to a successful project. Through communication we strive to decrease the impact a construction project such as this can have on daily operations of your community.

Sincerely,

Kímberly Reínke

Kimberly Reinke President / CEO

Encl.

^{**}Prices subject to negotiation after 30 days



POOL AND CABANA DESIGN PROPOSAL

The Casey Pool 2100 Delgany St. Denver, CO 80202 Windsor 4/23/2021

| QTY | Item Description | Total |
|-----------------|---|---------------|
| Pool Deck | | |
| 2 | Daybeds with Cushions & Back/Top Panels | \$ 24,651.36 |
| 4 | Side Tables | \$ 4,969.44 |
| 14 | Chaise Lounges | \$ 13,430.34 |
| 6 | Aqua Loungers | \$ 4,397.22 |
| 2 | Sand Chairs | \$ 1,433.92 |
| 7 | Side Tables | \$ 6,126.12 |
| 5 | Side Tables | \$ 4,375.80 |
| 1 | Dining Table | \$ 675.88 |
| 4 | Dininig Chairs | \$ 930.24 |
| 1 | Modular Sofa Sectional | \$ 9,837.28 |
| 2 | Modular Sectional End Tables | \$ 1,395.36 |
| Exterior Cabana | Lounge | |
| 1 | Ping Pong Table | \$ 7,617.60 |
| 2 | Drink Rails | \$ 2,834.33 |
| 6 | Barstools | \$ 1,936.06 |
| 2 | String Lights | \$ 367.05 |
| 1 | Area Rug | \$ 918.00 |
| 2 | Lounge Chairs | \$ 5,729.70 |
| 1 | Cocktail Table | \$ 1,046.52 |
| 1 | Bench | \$ 767.45 |
| Interior Cabana | TV/WiFi Lounge | |
| 1 | Wall Mural | \$ 433.76 |
| 4 | Lounge Chairs | \$ 5,441.90 |
| 1 | Sofa | \$ 2,965.14 |
| 2 | Ottomans | \$ 1,133.73 |
| 2 | Cocktail Tables | \$ 3,914.51 |
| 2 | Side Tables | \$ 2,249.10 |
| 3 | Pendant Lights | \$ 2,451.06 |
| 2 | Art Pieces | \$ 853.72 |
| 1 | Misc. Accessories | \$ 612.00 |
| | | |
| | Material Cost Including Freight | \$ 113,494.59 |
| | 8.81% Sales Tax | \$ 9,998.88 |
| | Delivery & Installation | \$ 5,450.00 |
| | Design Fee | \$ 5,000.00 |
| | Design Proposal Prepaid | |
| | TOTAL | \$ 129,943.47 |





501 S. LIPAN ST DENVER, CO 80223



P: (303) 482-3100 F: (303) 482-3101



www.spiredesignstudio.com

The Casey Pool CONSTRUCTION SCOPE OF WORK

INTERIOR CABANA TV/WIFI LOUNGE

- Rough-in new junction boxes for 3 new pendant lights
- Drywall patch and remove wall lights patch and repair
- Prepare back wall for new wallpaper mural
- Paint accent walls
- Remove existing island countertop.
- Remove tile accent at center and install new tile 18' x 7' area.
- Install electrical outlets for (2) TV locations. (Does not include coax cable installation)
- Provide and install (2) new 70" TV and mount at wood wall.

POOL DECK

- Bolt (2) new drink rail and stools to pool deck
- Install new weather tight outlet box for new string lights
- Provide and install new BBQ (similar to existing)

TOTAL \$18,293.00

